SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS
09/98

NOTE: This guide specification provides a listing of organizations whose publications are referenced in other
sections of the specifications. This guide specification is to be used in the preparation of project specifications in
accordance with ER 1110-345-700. Comments and suggestions on this guide specification are welcome and
should be directed to the proponent of the specification. A listing of proponents, including their organization
designation and telephone number, is at URL http://www.hnd.usace.army.mil/techinfo/index.htm, and an electronic
feedback page for submission of recommended changes is available at the same address. Use of electronic
communication is encouraged.

PART 1 GENERAL
1.1 REFERENCES

Various publications are referenced in other sections of the specifications to establish requirements for the work.
These references are identified in each section by document number, date and title. The document number used
in the citation is the number assigned by the sponsoring organization, e.g. UL 1 (1993; Rev thru Jan 1995)
Flexible Metal Conduit. However, when the sponsoring organization has not assigned a number to a document,
an identifying number has been assigned for convenience, e.g. UL's unnumbered 1995 edition of their Building
Materials Directory is identified as UL-01 (1995) Building Materials Directory. The sponsoring organization number
(UL 1) can be distinguished from an assigned identifying number (UL-01) by the lack of a dash mark (-) in the
sponsoring organization assigned number.

1.2 ORDERING INFORMATION

NOTE: Sponsoring organization information was current as of the date of this section. This paragraph is
automatically edited to fit the project when the project specifications are produced through SPECSINTACT;
however, if publications of organizations in addition to those listed below are used in the project, such additional
organizations must be added to this paragraph. The addresses of the organizations whose publications are
referenced in other sections of these specifications are listed below, and if the source of the publications is
different from the address of the sponsoring organization, that information is also provided. Documents listed in
the specifications with numbers which were not assigned by the sponsoring organization should be ordered from
the source by title rather than by number.

ACI INTERNATIONAL (ACI)
P.O. Box 9094 Farmington Hills, Ml 48333-9094
Ph: 248-848-3800 Fax: 248-848-3801 Internet: http://www.aci-int.org

AGRICULTURAL MARKETING SERVICE (AMS)

Seed Regulatory and Testing Branch USDA, AMS, LS Div.

Room 209, Bldg. 306, BARC-East Beltsville, MD 20705-2325

Ph: 301-504-9430 Fax: 301-504-5454 Internet: http://www.ams.usda.gov/lsg/ls-sd.htm
e-mail: james_p_triplitt@usda.gov

AIR CONDITIONING AND REFRIGERATION INSTITUTE (ARI)

4301 North Fairfax Dr., Suite 425 ATTN: Pubs Dept. Arlington, VA 22203

Ph: 703-524-8800 Fax: 703-528-3816 E-mail: ari@ari.org Internet: www.ari.org
AIR CONDITIONING CONTRACTORS OF AMERICA (ACCA)

1712 New Hampshire Avenue, NW Washington, DC 20009

Ph: 202-483-9370 FAX: 202-234-4721

AIR DIFFUSION COUNCIL (ADC)
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104 So. Michigan Ave., No. 1500 Chicago, IL 60603
Ph: 312-201-0101 Fax: 312-201-0214

AIR MOVEMENT AND CONTROL ASSOCIATION (AMCA)
30 W. University Dr. Arlington Heights, IL 60004-1893
Ph: 708-394-0404 Fax: 708-253-0088

ALUMINUM ASSOCIATION (AA)
Pubs Department P.O. Box 753 Waldorf, MD 20601
Ph: 301-645-0756 Fax: 301-843-0159 Internet: www.aluminum.org

AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA)
1827 Walden Ofc. Sq. Suite 104 Schaumburg, IL 60173-4268
Ph: 847-303-5664 Fax: 847-303-5774 Internet: www.aamanet.org

AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS (AASHTO)

444 N. Capital St., NW, Suite 249 Washington, DC 20001

Ph: 800-231-3475 Fax: 800-525-5562 Internet: www.aashto.org

NOTE: AASHTO documents with numbers beginning with M or T are available only in Standard Specifications for
Transportation Materials and Methods of Sampling and Testing, 1997 @$289.00

AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC)
P.O. Box 12215 1 Davis Drive Research Triangle Park, NC 27709-2215
Ph: 919-549-8141 Fax: 919-549-8933

AMERICAN BEARING MANUFACTURERS ASSOCIATION (ABEMA)
1200 19th Street, NW, Suite 300 Washington, DC 20036-4303
Ph: 202-429-5155 Fax: 202-223-4579

AMERICAN BOILER MANUFACTURERS ASSOCIATION (ABMA)
950 N. Glebe Rd., Suite 160 Arlington, VA 22203-1824
Ph: 703-522-7350 Fax: 703-522-2665

AMERICAN CONCRETE PIPE ASSOCIATION (ACPA)
222 West Las Colinas Blvd., Suite 641 Irving, TX 75039-5423
Ph: 972-506-7616 Fax: 972-506-7682 Internet: http://www.concrete-pipe.org e-mail: info@concrete-pipe.org

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH)
1330 Kemper Meadow Dr. Cincinnati, OH 45240
Ph: 513-742-2020 Fax: 513-742-3355

AMERICAN FOREST & PAPER ASSOCIATION (AF&PA)

1111 Nineteenth St. NW, Suite 800 Washington, DC 20036

Ph: 800-294-2372 Fax: 202-463-2791 Internet: http://www.awc.org

Order From: American Wood Council P.O. Box 5364 Madison, WI 53705-5364
Ph: 800-890-7732 Fax: 608-231-2152

AMERICAN GAS ASSOCIATION (AGA)
Order from: AGA Distribution Center P.O. Box 79230 Baltimore, MD 21279-0230
Ph: 301-617-7819 Fax: 301-206-9789

AMERICAN GEAR MANUFACTURERS ASSOCIATION (AGMA)

1500 King St., Suite 201 Alexandria, VA 22314-2730

Ph: 703-684-0211 Fax: 703-684-0242

Order From: Global Engineering Documents 15 Inverness Lane East Englewood, CO 80112
Ph: 800-854-7179 Fax: 303-397-2740
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AMERICAN HARDBOARD ASSOCIATION (AHA)
1210 W. Northwest Highway Palatine, IL 60067
Ph: 708-934-8800 Fax: 708-934-8803

AMERICAN INDUSTRIAL HYGIENE ASSOCIATION (AIHA)
2700 Prosperity Ave., Suite 250 Fairfax, VA 22031
Ph: 703-849-8888 Fax: 703-207-3561 Internet: http://www.aiha.org E-mail: www.aiscweb.com

AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC)
One East Wacker Dr., Suite 3100 Chicago, IL 60601-2001
Ph: 312-670-2400 Publications: 800-644-2400 Fax: 312-670-2400 Internet: http://www.aiscweb.com

AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC)
7012 So. Revere Parkway, Suite 140 Englewood, CO 80112
Ph: 303-792-9559 Fax: 303-792-0669

AMERICAN IRON AND STEEL INSTITUTE (AISI)
ATTN: Publication Orders P.O. Box 4321 Chestertown, MD 21690
Ph: 800-277-3850 Fax: 410-810-0910

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI)
11 West 42nd St New York, NY 10036 Ph: 212-642-4900 Fax: 212-398-0023 Internet: www.ansi.org/

AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA)
1250 | St., NW, Suite 500 Washington, DC 20005
Ph: 202-789-2900 Ext 3010 FAX: 202-789-1893

AMERICAN PETROLEUM INSTITUTE (API)
1220 L St., NW Washington, DC 20005
Ph: 202-682-8375 Fax: 202-962-4776 Internet: http://www.api.org

AMERICAN RAILWAY ENGINEERING & MAINTENANCE-OF-WAY ASSOCIATION (AREMA)
8201 Corporate Dr., Suite 1125 Landover, MD 20785
Ph: 301-459-3200 Fax: 301-459-8077

AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT)
1711 Arlingate Lane P.O. Box 28518 Columbus, OH 43228-0518
Ph: 800-222-2768 Fax: 614-274-6899

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive West Conshohocken, PA 19428-2959

Ph: 610-832-9500 Fax: 610-832-9555 Internet: www.astm.org

NOTE: The annual ASTM Book of Standards (66 Vol) is available for $3500.00. Prices of individual standards
vary.

AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE)
1801 Alexander Bell Drive Reston, VA 20190-4400
Ph: 800-548-2723 Fax: 703-295-6333 Internet: www.pubs.asce.org e-mail: marketing@asce.org

AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING ENGINEERS (ASHRAE)
1791 Tullie Cir., NE Atlanta, GA 30329-2305
Ph: 800-527-4723 or 404-636-8400 Fax: 404-321-5478 Internet: http://www.ashrae.org

AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE)

P.O. Box 40362 Bay Village, OH 44140
Ph: 216-835-3040 Fax: 216-835-3488 E-mail: asse@ix.netcom.com
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AMERICAN WATER WORKS ASSOCIATION(AWWA)
6666 West Quincy Denver, CO 80235
Ph: 800-926-7337 Fax: 303-795-1989 Internet: www.awwa.org

AMERICAN WELDING SOCIETY (AWS)
550 N.W. LeJeune Road Miami, FL 33126
Ph: 305-443-9353 Fax: 305-443-7559 Internet: http://www.amweld.org

AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA)

3246 Fall Creek Highway, Suite 1900 Grandbury, TX 76049-7979

Ph: 817-326-6300 Fax: 817-326-6306

NOTE: AWPA Book of Standards is published yearly @$75.00; individual standards may be ordered separately
for $12.00 to $28.00 each.

APA - THE ENGINEERED WOOD ASSOCIATION (APA)

2130 Barrett Park Dr., Suite 102 Kennesaw, GA 30144-3681

Ph: 770-427-9371 Fax: 770-423-1703 Internet: www.apawood.org
Note: Prices are available only by calling APA

ARCHITECTURAL WOODWORK INSTITUTE (AWI)
1952 Isaac Newton Square Reston, VA 20190
Ph: 703-733-0600 Fax: 703-733-0584 Internet: www.awinet.org

ASBESTOS CEMENT PIPE PRODUCERS ASSOCIATION (ACPPA)
1745 Jefferson Davis Highway, Suite 406 Arlington, VA 22202
Ph: 703-412-1153 Fax: 703-412-1152

ASME International (ASME)
Three Park Avenue New York, NY 10016-5990
Ph: 212-591-7000 Fax: 212-591-7674 Internet: www.asme.org

ASPHALT INSTITUTE (Al)
Research Park Dr. P.O. Box 14052 Lexington, KY 40512-4052
Ph: 606-288-4960 Fax: 606-288-4999 Internet: www.asphaltinstitute.org e-mail: asphalti@asphaltinstitute.org

ASSOCIATED AIR BALANCE COUNCIL (AABC)
1518 K St., NW, Suite 503 Washington, DC 20005
Ph: 202-737-0202 Fax: 202-638-4833

ASSOCIATION FOR THE ADVANCEMENT OF MEDICAL INSTRUMENTATION (AAMI)
3330 Washington Blvd., Suite 400 Arlington, VA 22201-4598
Ph: 703-525-4890 Fax: 703-276-0793 Internet: www.aami.org

ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC)
600 No. 18th St. P.O. Box 2641 Birmingham, AL 35291-0992
Ph: 205-257-2530 Fax: 205-257-2540 Internet: http://www.aeic.org/index.htm E-Mail: veazey-white@apc.com

ASSOCIATION OF HOME APPLIANCE MANUFACTURERS (AHAM)
20 No. Wacker Dr., Suite 1500 Chicago, IL 60606
Ph: 312-984-5800 Fax: 312-984-5823 Internet: http://www.aham.org

ASSOCIATION OF IRON AND STEEL ENGINEERS (AISE)
Three Gateway Center, Suite 2350 Pittsburg, PA 15222
Ph: 412-281-6323

BIFMA INTERNATIONAL (BIFMA)
2680 Horizon Drive SE, Suite A-1 Grand Rapids, Ml 49546-7500
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Ph: 616-285-3963 Fax: 616-285-3765 Internet: www.bifma.com E-mail: email@bifma.com

BRICK INSTITUTE OF AMERICA (BIA)
11490 Commerce Park Dr., Suite 308 Reston, VA 22091
Ph: 703-620-0010 Fax: 703-620-3928

BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA)
355 Lexington Ave. New York, NY 10017-6603
Ph: 212-661-4261 Fax: 212-370-9047 Internet: www.buildershardware.com

BUILDING OFFICIALS & CODE ADMINISTRATORS INTERNATIONAL (BOCA)
4051 W. Flossmoor Rd. Country Club Hills, IL 60478-5795
Ph: 708-799-2300 Fax: 708-799-4981 E-mail: boca@aecnet.com

BUREAU OF RECLAMATION (BOR)

Dept. of the Interior P.O. Box 25007 Denver, CO 80225

Ph: 303-236-0305, ext. 457

Order from: National Technical Information Services (NTIS) 5285 Port Royal Rd. Springdfield, VA 22161
Ph: 800-553-6847 Fax: 703-321-8547 Internet: http://www.fedworld.gov/ntis/ntishome.html

CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT)
Publication Distribution Unit 1900 Royal Oaks Dr. Sacramento, CA 95815
Ph: 916-445-3520 or 916-227-7000 (CA Transportation Lab) Fax: 916-324-8997

CALIFORNIA REDWOOD ASSOCIATION (CRA)
405 Enfrente Ave., Suite 200 Novato, CA 94949
Ph: 415-382-0662 Fax: 415-382-8531

CANADIAN ELECTRICITY ASSOCIATION (CEA)
1 Westmount Square, Suite 1600 Montreal, Quebec, Canada H3Z 209
Ph: 514-937-6181 Fax: 514-937-6498 Internet: www.canelect.ca e-mail: info@canelect.ca

CARPET AND RUG INSTITUTE (CRI)
310 Holiday Ave. P.O. Box 2048 Dalton, GA 30722-2048
Ph: 706-278-0232 Fax: 706-278-8835 Internet: carpet-rug.com

CAST IRON SOIL PIPE INSTITUTE (CISPI)
5959 Shallowford Rd., Suite 419 Chattanooga, TN 37421
Ph: 423-892-0137 Fax: 423-892-0817

CEILINGS & INTERIOR SYSTEMS CONTRACTORS ASSOCIATION (CISCA)
1500 Lincoln Highway, Suite 202 St. Charles, IL 60174
Ph: 708-584-1919 Fax: 708-584-2003

CHLORINE INSTITUTE (ClI)
2001 L St., NW Washington, DC 20036
Ph: 202-775-2790 Fax: 202-223-7225

CODE OF FEDERAL REGULATIONS (CFR)
Order from: Government Printing Office Washington, DC 20402
Ph: 202-512-1800 Fax: 202-275-7703 Internet: http://www.pls.com:8001/his/cfr.html

COMMERCIAL ITEM DESCRIPTIONS (CID)

Order from: General Services Administration Federal Supply Service Bureau
470 E L'Enfant Plaza, S.W. Washington, DC 20407

Ph: 202-619-8925 Internet: http://pub.fss.gsa.gov/h1-pub.html
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COMPRESSED GAS ASSOCIATION (CGA)
1725 Jefferson Davis Highway, Suite 1004 Arlington, VA 22202-4102
Ph: 703-412-0900 Fax: 703-412-0128 Internet: www.cganet.com e-mail: Customer_Service@cganet.com

CONCRETE REINFORCING STEEL INSTITUTE (CRSI)
933 No. Plum Grove Rd. Schaumburg, IL 60173-4758
Ph: 847-517-1200 Fax: 847-517-1206 Internet: http://www.crsi.org

CONSUMER PRODUCT SAFETY COMMISSION (CPSC)
Washington, DC 20207
Ph: 301-504-0580

CONVEYOR EQUIPMENT MANUFACTURERS ASSOCIATION (CEMA)
9384-D Forestwood Lane Manassas, VA 22110
Ph: 703-330-7079 Fax: 703-330-7984

COOLING TOWER INSTITUTE (CTI)
P.O. Box 73383 Houston, TX 77273
Ph: 281-583-4087 Fax: 281-537-1721

COPPER DEVELOPMENT ASSOCIATION (CDA)
260 Madison Ave. New York, NY 10016
Ph: 212-251-7200 Fax: 212-251-7234 E-mail: http://www.copper.org

CORPS OF ENGINEERS (COE)

Order from: U.S. Army Engineer Waterways Experiment Station

ATTN: Technical Report Distribution Section, Services Branch,

TIC 3909 Halls Ferry Rd. Vicksburg, MS 39180-6199

Ph: 601-634-2571 Fax: 601-634-2506

NOTE: COE Handbook for Concrete and Cement (Documents w/prefix CRD-C) (1949-present; 2 Vol) free to
Government offices; $10.00 plus $8.00 per yr for 4 gtrly supplements to others). Individual documents, single
copies free. Order from address above.

COUNCIL OF AMERICAN BUILDING OFFICIALS (CABO)
5203 Leesburg Pike, Suite 708 Falls Church, VA 22041
Ph: 703-931-4533 Fax: 703-379-1546

DEPARTMENT OF AGRICULTURE (USDA)
14TH STREET & INDEPENDENCE AVE. S.W. WASHINGTON, D.C. 20250
Ph: (202) 720-2791 Publications: 301-344-2340

DEPARTMENT OF COMMERCE (DOC)
Order From: National Technical Information Service 5285 Port Royal Road Springfield, VA 22161
Ph: 703-487-4600 Fax: 703-321-8547 Internet: http://www.ntis.gov

DEPARTMENT OF DEFENSE (DOD)
Order from: National Technical Information Service 5285 Port Royal Road Springfield, VA 22161
Ph: 703-487-4650 FAX: 703-321-8547

DEPARTMENT OF HOUSING AND URBAN DEVELOPMENT (HUD)
Order from: HUD User P.O. Box 6091 Rockville, MD 20850
Ph: 800-245-2691 e-mail: Huduser@aspensys.com

DEPARTMENT OF STATE (SD)

ATTN: DS/PSP/SEP SA-6, Room 804 Washington, DC 20522-0602
Ph: 703-875-6537
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DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA)
1300 Sumner Avenue Cleveland, OH 44115-2851
Ph: 216-241-7333 Fax: 216-241-0105 Internet: www.taol.com/dasma e-mail: dasma@taol.com

DOOR AND HARDWARE INSTITUTE (DHI)
14170 Newbrook Dr. Chantilly, VA 20151-2232
Ph: 703-222-2010 Fax: 703-222-2410

DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA)
245 Riverchase Parkway East, Suite 0 Birmingham, AL 35244-1856
Ph: 205-988-9870 Fax: 205-988-9822 Internet: www.dipra.org E-mail: info@dipra.org

EIFS INDUSTRY MEMBERS ASSOCIATION (EIMA)
402 No. 4th St., Suite 102 Yakima, WA 98901-2470
Ph. 509-457-3500 Fax: 509-457-0169

ELECTRONIC INDUSTRIES ASSOCIATION (EIA)
2500 Wilson Blvd. Arlington, VA 22201-3834
Ph: 703-907-7500 Fax: 703-907-7501 Internet: www.eia.org Order Publications from

Global Engineering Documents
15 Inverness Lane East Englewood, CO 80112
Ph: 800-854-7179 Fax: 303-397-2740 Internet: http://global.ihs.com

ENGINEERING MANUALS (EM)
USACE Publications Depot Attn: CEIM-SP-D 2803 52nd Avenue Hyattsville, MD 20781-1102
Ph: 301-394-0081

ENGINEERING PAMPHLETS (EP)
USACE Publications Depot Attn: CEIM-SP-D 2803 52nd Avenue Hyattsville, MD 20781-1102
Ph: 301-394-0081

ENGINEERING REGULATIONS (ER)
USACE Publications Depot Attn: CEIM-SP-D 2803 52nd Avenue Hyattsville, MD 20781-1102
Ph: 301-394-0081

ENVIRONMENTAL PROTECTION AGENCY (EPA)

Public Information Center 401 M St., SW Washington, DC 20460

Ph: 800-490-9198 FAX: 202-260-6257 Internet: http://www.epa.gov

NOTE: Some documents are available only from:

National Technical Information Services (NTIS)

5285 Port Royal Rd. Springfield, VA 22161

Ph: 800-553-6847 Fax: 703-321-8547 Internet: http://www.fedworld.gov/ntis/ntishome.html

EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA)
25 No. Broadway Tarrytown, NY 10591
Ph: 914-332-0040

FACTORY MUTUAL ENGINEERING AND RESEARCH (FM)
1151 Boston-Providence Turnpike P.O. Box 9102 Norwood, MA 02062-9102
Ph: 617-255-4681 Fax: 617-255-4359 Internet: http://www.factorymutual.com

FEDERAL AVIATION ADMINISTRATION (FAA)

Order from: Superintendant of Documents U. S. Government Printing Office Washington, DC 20402
Ph: 202-512-1800 Fax: 202-512-1356

For free documents, order from:

Federal Aviation Administration Dept. of Transportation ATTN: General Services Section M-45
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400 Seventh St., SW Washington, DC 20590-0001
Ph: 202-619-8925 Fax: 202-619-8978

FEDERAL HIGHWAY ADMINISTRATION (FHWA)

Office of Highway Safety (HHS-31) 400 Seventh St., SW Washington, DC 20590-0001

Ph: 202-366-0411 Fax: 202-366-2249

Order from: Government Printing Office Superintendent of Documents Washington, DC 20402
Ph: 202-783-3238

FEDERAL SPECIFICATIONS (FS)

Order from: General Services Administration Federal Supply Service Bureau
470 L'Enfant Plaza, S.W. Washington, DC 20407

Ph: 202-619-8925 Fax: 202-619-8978 Internet: http://pub.fss.gsa.gov/

FEDERAL STANDARDS (FED-STD)

Order from: General Services Administration Federal Supply Service Bureau
470 E L'Enfant Plaza, S.W. Washington, DC 20407

Ph: 202-619-8925 Fax: 202-619-8978 Internet: http://pub.fss.gsa.gov/

FORESTRY SUPPLIERS (FSUP)
205 West Rankin St. Jackson, MS 39201
Ph: 800-647-5368 Fax: 800-543-4203 Internet: www.forestry-suppliers.com

FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH (FCCCHR)
USC KAP-200 University Park MC-2531 Los Angeles, CA 90089-2531
Ph: 213-740-2032 Fax: 213-740-8399

GEOLOGICAL SOCIETY OF AMERICA (GSA)
P.O. Box 9140 Boulder, CO 80301
Ph: 800-472-1988 Fax: 303-447-1133

GEOSYNTHETIC RESEARCH INSTITUTE (GRI)
Drexel University West Wing, Rush Bldg. 10 Philadelphia, PA 19104
Ph: 215-895-2343 Fax: 215-895-1437 E-mail: robert.koerner@coe.drexel.edu

GERMANY INSTITUTE FOR STANDARDIZATION (DIN)
Order from: Global Engineering Documents

15 Inverness Lane East Englewood, CO 80112

Ph: 800-854-7179 Fax: 303-397-7238

GLASS ASSOCIATION OF NORTH AMERICA (GANA)
3310 S.W. Harrison St. Topeka, KS 66611-2279
Ph: 913-266-7013 Fax: 913-266-0272 Internet:www.cssinfo.com/info/gana.html

GRETAG MACBETH (GM)
Munsell Department ATTN: Customer Service 617 Little Britain Road New Windsor, NY 12553-6184
Ph: 800-662-2384 or 914-566-7660, Ext 347 Fax: 914-561-0267 Internet: http://www.munsell.com/munsell5.htm

GYPSUM ASSOCIATION (GA)
810 First St. NE, Suite 510 Washington, DC 20002
Ph: 202-289-5440 Fax: 202-289-3707

HARDWOOD PLYWOOD & VENEER ASSOCIATION (HPVA)

1825 Michael Faraday Dr. P.O. Box 2789 Reston, VA 22090-2789
Ph: 202-435-2900 Fax: 703-435-2537
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HEAT EXCHANGE INSTITUTE (HEI)
1300 Sumner Ave Cleveland, OH 44115-2851
Ph: 216-241-7333 Fax: 216-241-0105

H.P. WHITE LABORATORY (HPW)
3114 Scarboro Rd. Street, MD 21154
Ph: 410-838-6550

HYDRAULIC INSTITUTE (HI)
9 Sylvan Way, Suite 180 Parsippany, NJ 07054-3802
Ph: 888-786-7744 or 973-267-9700 Fax: 973-267-9053

HYDRONICS INSTITUTE DIVISION OF GAMA (HYI)
35 Russo PIl. P.O. Box 218 Berkeley Heights, NJ 07922-0218
Ph: 908-464-8200 Fax: 908-464-7818 Internet: www.gamanet.org

IBM CORPORATION (IBM)
Publications P.O. Box 29570 Raleigh, NC 27626-0570
Ph: 800-879-2755, Option 1 Fax: 800-445-9269 Internet: www.ibmink.ibm.com

ILLUMINATING ENGINEERING SOCIETY OF NORTH AMERICA (IESNA)
120 Wall St., 17 Floor New York, NY 10005-4001
Ph: 212-248-5000 Fax: 212-248-5017 Internet: www.iesna.org

INDUSTRIAL FASTENERS INSTITUTE (IFI)
1717 East 9th St., Suite 1105 Cleveland, OH 44114-2879
Ph: 216-241-1482 Fax: 216-241-5901 Internet: http://www.industrial-fasteners.org e-mail: indfast@aol.com

INSECT SCREENING WEAVERS ASSOCIATION (ISWA)
P.O. Box 1018 Ossining, NY 10562
Ph: 914-962-9052 Fax: 914-923-3031

INSTITUTE FOR INTERCONNECTING AND PACKAGING ELECTRONIC CIRCUITS (IPC)
2215 Sanders Rd. Northbrook, IL 60062-6135
Ph: 847-509-9700 Fax: 847-509-9798 Internet: www.ipc.org e-mail: orderipc@ipc.org

INSTITUTE OF CLEAN AIR COMPANIES (ICAC)
1660 L St., NW, Suite 1100 Washington, DC 20036-5603
Ph: 202-457-0911 Fax: 202-331-1388 E-mail: sjenkins@icac.com Internet: icac.com

INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE)

445 Hoes Ln, P. O. Box 1331 Piscataway, NJ 08855-1331

Ph: 732-981-0060 OR 800-701-4333 Fax: 732-981-9667 Internet: http//www.ieee.org
E-mail: customer.service@ieee.org

Note: Documents may also be ordered from:

Global Engineering Documents

15 Inverness Way East Englewood, CO 80112

Ph: 800-854-7179 Fax:303-397-2740 Internet: global.ihs.com

INSTITUTE OF ENVIRONMENTAL SCIENCES (IES)
940 East Northwest Highway Mount Prospect, IL 60056
Ph: 847-255-1561 Fax: 847-255-1699

INSULATED CABLE ENGINEERS ASSOCIATION (ICEA)

P.O. Box 440 South Yarmouth, MA 02664
Ph: 508-394-4424 Fax: 508-394-1194 E-mail: www.electricnet.com/orgs/insucbl.htm
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INTERNATIONAL APPROVAL SERVICES (IAS)
8501 East Pleasant Valley Rd. Cleveland, OH 44131
Ph: 216-524-4990 Fax: 216-642-3463 Internet: www.iasapprovals.org

INTERNATIONAL ASSOCIATION OF PLUMBING AND MECHANICAL OFFICIALS (IAPMO)
20001 Walnut Dr., So. Walnut, CA 91789-2825
Ph: 409-595-8449 Fax: 909-594-3690

INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO)
5360 Workman Mill Rd. Whittier, CA 90601-2298
Ph: 310-699-0541 Fax: 310-692-3853

INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC)
3, rue de Varembe, Case Postale 131 CH-1211 Geneva 20, Switzerland
Ph: 41-22-919-0211 Fax: 41-22-919-0300 Internet: http://www.iec.ch e-mail: custserv@iec.ch

INTERNATIONAL INSTITUTE OF AMMONIA REFRIGERATION (IIAR)
1200 Nineteenth St., NW, Suite 300 Washington, DC 20036-2912
Ph: 202-857-1110 Fax: 202-223-4579

INTERNATIONAL MUNICIPAL SIGNAL ASSOCIATION (IMSA)
165 East Union St. P.O. Box 539 Newark, NY 14513
Ph: 315-331-2182 Fax: 315-331-8505

INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (I1SO)
Internet: www.iso.ch

Order Publications from: Global Engineering Documents

15 Inverness Lane East Englewood, CO 80112

Ph: 800-854-7179 Fax: 303-397-7238 Internet: http://global.ihs.com

INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA)
1200 Nineteenth St., NW, Suite 300 Washington, DC 20036-2401
Ph: 202-857-1160 Fax: 202-223-4579 Internet: http://www.rochester.edu/issa/

INTERNATIONAL TELECOMMUNICATION UNION (ITU)

Order from: U.S. Dept of Commerce National Technical Information Service

585 Port Royal Road. Springfield, VA 22161

Ph: 703-487-4660 FAX: 703-321-8547

For documents not avail from Dept of Commerce: E-Mail: sales@itu.ch Fax: 41.22.730.5194

IRON & STEEL SOCIETY (ISS)
410 Commonwealth Dr. Warrendale, PA 15086-7512
Ph: 412-776-1535, ext. 1 Fax: 412-776-0430 E-Mail: custserv @ issource.org Internet: www.issourse.org

ISA (ISA)
67 Alexander Drive P.O. Box 12277 Research Triangle Park, NC 27709
Ph: 919-549-8411 Fax: 919-549-8288 e-mail: ISA@isa.org Internet: http://www.isa.org

KITCHEN CABINET MANUFACTURERS ASSOCIATION (KCMA)

1899 Preston White Dr. Reston, VA 20191-5435

Ph: 703-264-1690 Fax: 703-620-6530 Internet: www.kcma.org

MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS INDUSTRY (MSS)
127 Park St., NE Vienna, VA 22180-4602

Ph: 703-281-6613 Fax: 703-281-6671 Internet: //cssinfo.com/info/mss/html

MAPLE FLOORING MANUFACTURERS ASSOCIATION (MFMA)
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60 Revere Dr., Suite 500 Northbrook, IL 60062
Ph: 847-480-9138 Fax: 847-480-9282 e-mail: mfma@maplefloor.com

MARBLE INSTITUTE OF AMERICA (MIA)
33505 State St. Farmington, Ml 48335
Ph: 810-476-5558 Fax: 810-476-1630

MATERIAL HANDLING INDUSTRY (MHI)
8720 Red Oak Blvd., Suite 201 Charlotte, NC 28217-3992
Ph: 800-345-1815 or 704-522-9644 Fax: 704-522-7826

METAL BUILDING MANUFACTURERS ASSOCIATION (MBMA)
1300 Sumner Ave. Cleveland, OH 44115-2851
Ph: 216-241-7333 Fax: 216-241-0105

MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA)
2017 So. 139th Cir. Omaha, NE 68144
Ph: 402-342-3463 Fax: 402-330-9702

MILITARY HANDBOOKS (MIL-HDBK)

Order from: Standardization Documents Order Desk

Bldg 4D 700 Robbins AV Philadelphia, PA 19111-5094

Ph: 215-697-2179 Fax: 215-697-2978 Internet: www.dodssp.daps.mil

MILITARY SPECIFICATIONS (MS)

Order from: Standardization Documents Order Desk

Building 4, Section D 700 Robbins Ave. Philadelphia, PA 19111-5094
Ph: 215-697-2179 Fax: 215-697-2978 Internet: www.dodssp.daps.mil

MILITARY STANDARDS (MIL-STD)

Order from: Standardization Documents Order Desk

Building 4, Section D 700 Robbins Ave. Philadelphia, PA 19111-5094
Ph: 215-697-2179 Fax: 215-697-2978 Internet: www.dodssp.daps.mil

NACE INTERNATIONAL (NACE)
P.O. Box 218340 Houston, TX 77218-8340
Ph: 221-228-6200 Fax: 281-228-6369 Internet: www.nace.org

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)
8 So. Michigan Ave, Suite 100 Chicago, IL 60603
Ph: 312-782-4951 Internet: www.gss.net/naam e-mail: naamm@gss.net

NATIONAL ASSOCIATION OF PLUMBING-HEATING-COOLING CONTRACTORS (NAPHCC)
180 S. Washington Street P.O. Box 6808 Falls Church, VA 22046
Ph: 800-533-7694 Fax: 703-237-7442

NATIONAL BOARD OF BOILER AND PRESSURE VESSEL INSPECTORS (NBBPVI)
1055 Crupper Ave. Columbus, OH 43229-1183
Ph: 614-888-2463 Fax: 614-847-1147 e-mail: orders @ nationalboard.org

NATIONAL CABLE TELEVISION ASSOCIATION (NCTA)
1724 Massachusetts Ave. NW Washington, DC 20036-1969
Ph: 202-775-3550 Fax: 202-775-3698

NATIONAL COUNCIL ON RADIATION PROTECTION AND MEASUREMENTS (NCRP)

7910 Woodmont Ave., Suite 800 Bethesda, MD 20814-3095
Ph: 800-229-2652 Fax: 301-907-8768
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NATIONAL DRILLING ASSOCIATION (NDA)
3008 Millwood Avenue Columbia, SC 29205
Ph: 800-445-8629 Fax: 803-765-0860

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA)
1300 N. 17th St., Suite 1847 Rosslyn, VA 22209

Ph: 703-841-3200 Fax: 202-457-8473 Internet: http//www.nema.org/
Order Publications from: Global Engineering Documents

15 Inverness Way East Englewood, CO 80112-5776

Ph: 800-264-3974 Fax: 303-397-7935 Internet: http://global.ihs.com

NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB)
8575 Grovemont Circle Gaithersburg, MD 20877-4121
Ph: 301-977-3698 Fax: 301-977-9589

NATIONAL FIRE PROTECTION ASSOCIATION (NFPA)

One Batterymarch Park P.O. Box 9101 Quincy, MA 02269-9101

Ph: 800-344-3555 Fax: 800-593-6372 Internet: http://www.nfpa.org

NOTE: The complete set of 1997 NFPA National Fire Codes (13 Vol.) is available for $835.00.

NATIONAL FLUID POWER ASSOCIATION (NFLPA)
3333 No. Mayfair Rd. Milwaukee, WI 53222-3219
Ph: 414-778-3363 Fax: 414-778-3361 Internet: www.nfpa.com E-mail: nfpa@nfpa.com

NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA)
P.O. Box 34518 Memphis, TN 38184-0518
Ph: 901-377-1818 Fax: 901-382-6419 e-mail: nhla@natlhardwood.org

NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES (NICET)
1420 King Street Alexandria, VA 22314-2794
Ph: 888-476-4238 Internet: www.nicet.org

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH)

Mail Stop C-13 4676 Columbia Parkway Cincinnati, OH 45226-1998

Ph: 800-356-4676 Internet: http://www.cdc.gov/niosh/homepage.html

To order pubs for which a fee is charged, order from:

Superintendent of Documents Government Printing Office Washington, DC 20402-9325
Ph: 202-512-1800 Fax: 202-512-2250

NATIONAL INSTITUTE OF JUSTICE (NI1J)

National Law Enforcement and Corrections Technology Center

2277 Research Blvd. - Mailstop 1E Rockville, MD 20850

Ph: 800-248-2742 or 301-519-5060 Fax: 301-519-5179 Internet: http://www.nlectc.org
e-mail: nlectc@aspensys.com

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

Department of Commerce Gaithersburg, MD 20899-0001

Ph: 301-975-4025 Fax: 301-926-1630

Order Publications From:

Superintendent of Documents U.S. Government Printing Office (GPO) Washington, DC 20402
Ph: 202-512-1800 Fax: 202-512-2250 or

National Technical Information Services (NTIS)

5285 Port Royal Rd. Springfield, VA 22161

Ph: 800-553-6847 Fax: 703-321-8547 Internet: http://ww.gov/ntis.gov

NATIONAL LIME ASSOCIATION (NLA)
200 No. Glebe Rd., Suite 800 Arlington, VA 22203-3728
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Ph: 703-243-5463 Fax: 703-243-5489

NATIONAL OAK FLOORING MANUFACTURERS ASSOCIATION (NOFMA)
P.O. Box 3009 Memphis, TN 38173-0009
Ph: 901-526-5016 Fax: 901-526-7022

NATIONAL READY-MIXED CONCRETE ASSOCIATION (NRMCA)
900 Spring St. Silver Spring, MD 20910
Ph: 301-587-1400 Fax: 301-585-4219

NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA)
P.O. Box 809261 Chicago, IL 60680-9261
Ph: 800-323-9545 Fax: 708-299-1183

NATIONAL TERRAZZO & MOSAIC ASSOCIATION (NTMA)
3166 DesPlaines Ave., Suite 132 DesPlaines, IL 60018
Ph: 708-635-7744 Fax: 708-635-9127

NATIONAL WOOD WINDOW & DOOR ASSOCIATION (NWWDA)
1400 East Touhy Ave., Suite G-54 Des Plaines, IL 60018
Ph: 847-299-5200 Fax: 708-299-1286

NAVAL FACILITIES ENGINEERING COMMAND (NAVFAC)
1510 Gilbert St. Norfolk, VA 23511-2699
Ph: 757-322-4200 Fax: 757-322-4416

NAVAL FACILITIES ENGINEERING SERVICE CENTER (NFESC)
560 Center Drive Port Hueneme, CA 93043-4328
Ph: 805-982-9110

NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION (NAIMA)
44 Canal Center Plaza, Suite 310 Alexandria, VA 22314
Ph: 703-684-0084

NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA)
P.O. Box 87A Cumberland Center, ME 04021
Ph: 207-829-6901 Fax: 207-829-4293

NORTHEAST REGIONAL AGRICULTURAL ENGINEERING SERVICE (NRAES)
Cooperative Extension 152 Riley-Robb Hall Ithaca, NY 14853-5701
Ph: 607-255-7654 Fax: 607-254-8770 Internet: http://rcwpsun.cas.psu.edu/nraes E-mail: nraes@cornell.edu

NSF INTERNATIONAL (NSF)
ATTN: Publications P.O. Box 130140 Ann Arbor, Ml 48113-0140
Ph: 313-913-5744 Fax: 313-769-0109 Internet: www.nsf.org

PIPE FABRICATION INSTITUTE (PFI)
P.O. Box 173 Springdale, PA 15144
Ph: 412-274-4722 Fax: 412-274-4722

PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA)
800 Roosevelt Rd., Bldg C, Suite 20 Glen Ellyn, IL 60137
Ph: 630-858-6540 Fax: 630-790-3095

Plastics Pipe Institute Institute (PPI)

1801 L St. NW, Suite 600K Washington, D. C. 20006-1301
Ph: 888-314-6774 Fax: 202-293-0048 Internet: http://www.plasticpipe.org
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Order Publications from:
SPI P. O. Box 753 Waldorf, MD 20604
Ph: 202-974-5332 Fax: 800-541-0736 or 202-296-7359

PLUMBING AND DRAINAGE INSTITUTE (PDI)
45 Bristol Dr., Suite 101. South Easton, MA 02375
Ph: 508-230-3516 Fax: 508-230-3529 E-Mail: pdhw@tiac.net

PLUMBING AND PIPING INDUSTRY COUNCIL (PPIC)
501 Shatto Place, Suite 402 Los Angeles, CA 90020
Ph: 213-487-3790 Fax: 213-487-3880

PORCELAIN ENAMEL INSTITUTE (PEI)
4004 Hillsboro Pike, Suite 224B Nashville, TN 37215
Ph: 615-385-5357 Fax: 615-385-5463 Internet: www.porcelainenamel.com

PRECAST/PRESTRESSED CONCRETE INSTITUTE (PCI)
175 West Jackson Blvd., Suite 1859 Chicago, IL 60604-9773
Ph: 312-786-0300 Fax: 312-786-0353 Internet: www.pci.org e-mail: info@pci.org

RUBBER MANUFACTURERS ASSOCIATION (RMA)
1400 K St., NW Washington, DC 20005

Ph: 202-682-4866 Fax: 202-682-4810

Order Publications from:

The Mail Room P. O. Box 3147 Medina, OH 44258

Ph: 800-325-5098 or 330-723-2987 Fax: 330-725-0576

RURAL UTILITIES SERVICE (RUS)
ATTN: Publications 14th and Independence Ave., SW, Room 4028-S Washington, DC 20250
Ph: 202-720-8674 OR 202-720-8679 Fax: 202-205-3654

SCREEN MANUFACTURERS ASSOCIATION (SMA)
2850 South Ocean Boulevard, Suite 114 Palm Beach, FL 33480-5535
Ph: 561-533-0991 Fax: 561-533-7466 e-mail: fscottfitzgerald@compuserve.com

SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION (SMACNA)
P.O. Box 221230 Chantilly, VA 20153-1230
Ph: 703-803-2980 Fax: 703-803-3732 Internet: http://www.smacna.org

SINGLE PLY ROOFING INSTITUTE (SPRI)
200 Reservoir St., Suite 309A Needham, MA 02494
Ph: 781-444-0242 Fax: 781-444-6111 Internet: www.spri.org

SOCIETY OF AUTOMOTIVE ENGINEERS (SAE)
400 Commonwealth Dr. Warrendale, PA 15096-0001
Ph: 724-776-4970 Fax: 724-776-0790 Internet: http://www.sae.org e-mail: publications@sae.org

SOUTHERN BUILDING CODE CONGRESS INTERNATIONAL (SBCCI)
900 Montclair Road Birmingham, AL 35213-1206
Ph: 205-591-1853 Fax: 205-591-0775

SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA)
400 Penn Center Boulevard, Suite 530 Pittsburgh, PA 15235
Ph: 412-829-0770 Fax: 412-829-0844

SOUTHERN PINE INSPECTION BUREAU (SPIB)
4709 Scenic Highway Pensacola, FL 32504-9094
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Ph: 850-434-2611 Fax: 850-433-5594 e-mail: spib@spib.org

SSPC: THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

40 24th Street, 6th Floor Pittsburgh, PA 15222-4656

Ph: 412-281-2331 Fax: 412-281-9992 Internet: www.sspc.org

NOTE: SSPC documents, except as noted otherwise, are available only as a part of the 1995 Steel Structures
Painting Manual, 7th Edition @ $115.00. \F

STEEL DECK INSTITUTE (SDI)
P.O. Box 25 Fox River Grove, IL 60021
Ph: 847-462-1930 Fax: 847-462-1940 Internet: http://www.sdi.org e-mail: janet@sdi.org

STEEL DOOR INSTITUTE (SDOI)
30200 Detroit Rd. Cleveland, OH 44145-1967
Ph: 216-899-0010 Fax: 216-892-1404

STEEL JOIST INSTITUTE (SJl)
3127 Tenth Ave., North Ext. Myrtle Beach, SC 29577-6760
Ph: 803-626-1995 Fax: 803-626-5565

STEEL TANK INSTITUTE (STI)
570 Oakwood Rd. Lake Zurich, IL 60047
Ph: 847-438-8265 Fax: 847-438-4500 Internet: www.steeltank.com e-mail: technic@interaccess.com

STEEL WINDOW INSTITUTE (SWI)
1300 Sumner Ave. Cleveland, OH 44115-2851
Ph: 216-241-7333 Fax: 216-241-0105

TILE COUNCIL OF AMERICA (TCA)
P.O. Box 1787 Clemson, SC 29633-1787
Ph: 864-646-8453 FAX: 864-646-2821

TRUSS PLATE INSTITUTE (TPI)
583 D'Onofrio Dr., Suite 200 Madison, WI 53719
Ph: 608-833-5900 Fax: 608-833-4360

TUBULAR EXCHANGE MANUFACTURERS ASSOCIATION (TEMA)
25 N. Broadway Tarrytown, NY 10591
Ph: 914-332-0040 Fax: 914-332-1541

UNDERWRITERS LABORATORIES (UL)

333 Pfingsten Rd. Northbrook, IL 60062-2096

Ph: 800-704-4050 Fax: 847-509-6249 Internet: http://www.ul.com/

Order from: Global Engineering Documents 15 Inverness Way East Englewood, CO 80112-5776
Ph: 800-569-7128 Fax: 303-397-7945 Internet: http://global.ihs.com E-mail: global@ihs.com
Note: First price is for std only. Second price is for Std, incl Revision Subscription Service.

UNI-BELL PVC PIPE ASSOCIATION (UBPPA)
2655 Villa Creek Dr., Suite 155 Dallas, TX 75234
Ph: 214-243-3902 Fax: 214-243-3907

U. S. ARMY ENVIORNMENTAL HYGIENE AGENCY (USAEHA)
Waste Disposal Engineering Division Aberdeen Proving Ground, MD 21010-5422
Ph: 410-671-3652

WATER ENVIRONMENT FEDERATION (WEF)
601 Wythe St. Alexandria, VA 22314-1994
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Ph: 703-684-2400 Fax: 703-684-2492 Internet: www.wef.org

WATER QUALITY ASSOCIATION (WQA)
4151 Naperville Rd. Lisle, IL 60532
Ph: 630-505-0160 Fax: 630-505-9637

WEST COAST LUMBER INSPECTION BUREAU (WCLIB)
P.O. Box 23145 Portland, OR 97281
Ph: 503-639-0651 Fax: 503-684-8928

WESTERN WOOD PRESERVERS INSTITUTE (WWPI)
7017 N.E. Highway 99 # 108 Vancover, WA 98666
Ph: 360-693-9958 Fax: 360-693-9967

WESTERN WOOD PRODUCTS ASSOCIATION (WWPA)

Yeon Bldg. 522 SW 5th Ave. Portland, OR 97204-2122

Ph: 503-224-3930 Fax: 503-224-3934

WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA)
507 First Street Woodland, CA 95695

Ph: 916-661-9591 Fax: 916-661-9586

-- End of Section --
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SECTION 01300
SUBMITTAL PROCEDURES
PART 1 GENERAL
The following requirements will be applicable for each Task Order (T. O.).
1.1 SUBMITTAL CLASSIFICATION/IDENTIFICATION

Throughout the specifications submittals may be identified with the prefix “SD” followed by a number. This
number and prefix are for book keeping and record sorting in the system. The SD stands for submittal data and
the number is a category, e.g., data, drawings, reports, etc. The submittal register shows either the title of the item
being submitted or the number and title of the item being submitted. These numbers, if used, may be different in
different sections of these specifications for items with the same title. Cost for providing submittals are included in
the contractor’s fully burdened labor rates and will not be priced separately.

1.1.1 SD-01 Data: Submittals which provide calculations, descriptions, or documentation regarding the
work.

1.1.2 SD-04 Drawings: Submittals which graphically show relationship of various components of the
work, schematic diagrams of systems, details of fabrication, layouts of particular elements, connections, and other
relational aspects of the work.

1.1.3 SD-06 Instructions: Preprinted material describing installation of a product, system or material,
including special notices and material safety data sheets, if any, concerning impedances, hazards, and safety
precautions.

1.1.4 SD-07 Schedules: Tabular lists showing location, feature, or other pertinent information regarding
products, materials, equipment, or components to be used in the work.

1.1.5 SD-08 Statements: A document, required of the Contractor, or through the Contractor, from a
supplier, installer, manufacturer, or other lower tier Contractor, the purpose of which is to confirm the quality or
orderly progression of a portion of the work by documenting procedures, acceptability of methods or personnel,
qualifications, or other verifications of quality.

1.1.6 SD-09 Reports: Reports of inspections or tests, including analysis and interpretation of test
results. Each report shall be properly identified. Test methods used shall be identified and test results shall be
recorded.

1.1.7 SD-13 Certificates: Statements signed by an official authorized to certify on behalf of the
manufacturer of a product, system or material, attesting the product, system or material meets specified
requirements.

The statements must be dated after award of this contract, must state the Contractor’'s name and
address, must name the project/Task Order and location, and must list the specific requirements which are being
certified.

1.1.8 SD-14 Samples: Samples, including both fabricated and un-fabricated physical examples of
materials, products, and units of work as complete units or as portions of units of work.

1.1.9 SD-18 Records: Documentation to record compliance with technical or administrative requirements.

1.1.10 SD-19 Operation and Maintenance Manuals: Data which forms a part of and Operation and
Maintenance manual.
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1.1.11 SUBMITTAL CLASSIFICATION
Submittals are classified as follows:
1.1.11.1 Government Approved (GA)

Governmental approval is required for extensions of design, critical materials, deviations, equipment whose
compatibility with the entire system must be checked, and other items as designated by the Contracting Officer.
Within the terms of the Contract Clause entitled "Specifications and Drawings for Construction," they are
considered to be "shop drawings."

1.1.11.2 For Information Only (FIO)

All submittals not requiring Government approval will be for information only. They are not considered to be "shop
drawings" within the terms of the Contract Clause referred to above.

1.2 SUBMITTAL REVIEW AND APPROVAL

Before submission, Contractor shall review all submittals prepared by subcontractors, suppliers, and himself, for
completeness, accuracy, and compliance with plans and specifications. Contractor shall not use red markings on
submittals. Red markings are reserved for use by the Contracting Officer. Approval by Contractor shall be
indicated on each drawing by an “Approved” stamp with Contractor's name, signature, and date. The Contractor
shall have independent agents not associated with his organization to do the review. The review shall be done by
a licensed architect or registered engineers in the appropriate disciplines of architectural, civil, structural,
mechanical and electrical, as appropriate. The reviews shall be thorough and complete and authenticated by
registered engineer’s or architect’s stamp. This administration of submittal review must be integrated into the
Contractor’s Quality Control Plan. The plan must delineate in precise detail how the Contractor intends to satisfy
this requirement. This should include names of organizations, qualifications and names of individuals who will be
doing the work with their qualifications/resumes. Supplier’'s or subcontractors certifications are not acceptable as
meeting this requirement of independent review. Submittals not conforming to the requirements of this section will
be returned to the Contractor for correction and resubmittal.

13 GOVERNMENT APPROVED SUBMITTALS

The Contracting Officer's approval of submittals shall not be construed as a complete check, but will indicate only
that the general method of construction, materials, detailing and other information are satisfactory. Approval will
not relieve the Contractor of the responsibility for any error which may exist, as the Contractor under the CQC
requirements of this contract is responsible for dimensions, the design of adequate connections and details, and
the satisfactory construction of all work. After submittals have been approved by the Contracting Officer, no
resubmittal for the purpose of substituting materials or equipment will be considered unless accompanied by an
explanation of why a substitution is necessary.

1.4 DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting Officer and promptly furnish a corrected
submittal in the form and number of copies specified for the initial submittal. If the Contractor considers any
correction indicated on the submittals to constitute a change to the contract, a notice in accordance with the
Contract Clause "Changes" shall be given promptly to the Contracting Officer.

15 PAYMENT FOR ITEMS FOR WHICH A SUBMITTAL AND APPROVAL IS REQUIRED
In accordance with FAR 52.232-5, “Payment Under Fixed-Price Construction Contract”, the Government shall

make progress payments to the Contractor monthly based on estimates of work accomplished which meets the
standards of quality established under the contract. On items for which submittals must be approved by the
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Contracting Officer, payment cannot be made for the item until the Government establishes that the item “meets
the standards of quality” required by the contract. The Contractor shall not invoice for, nor shall the Government
make payment for any item, for which submittal and approval is required, until the item has been submitted and
approved as described herein.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL

The Contractor shall make submittals as required by the specifications. The Contracting Officer may request
submittals in addition to those specified when deemed necessary to adequately describe the work covered in the
respective sections. Units of weights and measures used on all submittals shall be the same as those used in the
contract drawings. Each submittal shall be complete and in sufficient detail to allow ready determination of
compliance with contract requirements. Prior to submittal, all items shall be checked and approved by the
Contractor's Quality Control (CQC) representative and each item shall be stamped, signed, and dated by the CQC
representative indicating action taken in accordance with paragraph 1.2 SUBMITTAL REVIEW AND APPROVAL.
Proposed deviations from the contract requirements shall be clearly identified. Submittals shall include items
such as: Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including (but not limited to)
catalog cuts, diagrams, operating charts or curves; test reports; test cylinders; samples; O&M manuals (including
parts list); certifications; warranties; and other such required submittals. Submittals requiring Government
approval shall be scheduled and made prior to the acquisition of the material or equipment covered thereby.
Samples remaining upon completion of the work shall be picked up and disposed of in accordance with
manufacturer's Material Safety Data Sheets (MSDS) and in compliance with existing laws and regulations.

3.2 SUBMITTAL REGISTER (ENG FORM 4288)

At the end of this section is one sample of ENG Form 4288 listing representative items of equipment and materials
for which submittals may be required by the specifications. Columns "d" through "p" have been completed by the
Government. The Contractor shall complete columns "a,” through “c,” and "r" thru “t” and return two (2)
completed copies to the Contracting Officer for approval within thirty (30) calendar days after Notice to Proceed.
The approved submittal register will become the scheduling document and will be used to control submittals
throughout the life of the contract. The submittal register and the progress schedules shall be coordinated. The
Contractor will insure that any errors in draft ENG Form 4288 and any omissions are added prior to submission for
approval.

3.3 SCHEDULING

Submittals covering component items forming a system or items that are interrelated shall be scheduled to be
coordinated and submitted concurrently. Certifications to be submitted with the pertinent drawings shall be so
scheduled. Adequate time (a minimum of 35 calendar days exclusive of mailing time) shall be allowed and shown
on the register for review and approval. No delay damages or time extensions will be allowed for time lost in late
submittals.

3.4 TRANSMITTAL FORM (ENG FORM 4025)

The Contractor shall complete ENG Form 4025, “Transmittal of Shop Drawings, Equipment Data, Material
Samples, or Manufacturer’s Certificates of Compliance” and forward four (4) copies of same with each set of shop
drawings, certificates of compliance, materials, fixtures and equipment lists submitted for approval. Three (3)
copies of the ENG Form 4025 shall be submitted for information only data. No translucent or coated reproduced
copies will be accepted.

Each item submitted shall be listed separately on the ENG Form 4025. For new submittals or resubmittals mark

the appropriate box; or resubmittals also insert previous transmittal number. More specific instructions on the use
of ENG Form 4025, “Transmittal of Shop Drawings, Equipment Data, Material Samples, or Manufacturer’s
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Certificates of Compliance” shall be furnished at the Preconstruction Conference. Blank ENG Forms 4025 will be
furnished by the Contracting Officer on request. Shop drawings shall be either blue line or black line prints on a
white background. Blueprints are not acceptable. Each submittal shall be identified with the Contractor's name,
Contract Number, Transmittal Number, and Item Number to correspond with Item Number listed on ENG form
4288. The following identification shall be marked on submittals as applicable:

Contract Number

Project Title and Location

Subcontractor's Name

Supplier's Name or Manufacturer's Name

Specification Section and Paragraph Number (Product or Execution Parts)
Contract Drawing File Number

Transmittal Number

3.5 SUBMITTAL PROCEDURE
Submittals shall be made as follows:
3.5.1 Procedures

Submittals required by the CONTRACT CLAUSES and other non-technical parts of the contract are not included
in this section. The Contractor shall submit to the Contracting Officer: four (4) copies for approval, and three (3)
copies for information only, of all shop drawings, certificates of compliance, materials, fixtures and equipment lists
called for under the various headings of these specifications. These drawings, certificates and lists shall be
complete and detailed and, prior to submission, must be reviewed and certified correct by the Contractor as
required by the Quality Control System paragraph of the Construction Quality Control Section. If approved by the
Contracting Officer, three (3) sets of all submittals will be returned to the Contractor. Submittals for information
only usually will be returned to the Contractor. Submittals for information only usually will not be returned. The
Contractor is encouraged to submit paper documents that are printed/copied double-sided on recycled paper that
has at least 20% postconsumer material.

(a) Resubmittals

(2) If a submittal is returned for correction or is not satisfactory and is disapproved by the Contracting
Officer, the Contractor shall resubmit the corrected material in the same quantity, including reproducibles as
specified for the original submittal for approval  within 14 days after receipt by him of the disapproved material.
3.5.2 Deviations
For submittals which include proposed deviations, extensions of design and proposed changes to designs
requested by the Contractor, the column "variation" of ENG Form 4025 shall be checked. The Contractor shall
set forth in writing the reason for any deviations and annotate such deviations on the submittal. The Government
reserves the right to rescind inadvertent approval of submittals containing unnoted deviations.
3.6 SPARE PARTS LIST AND MAINTENANCE OPERATIONS MANUALS:
Within 30 calendar days after approval of shop drawings and equipment lists, the Contractor shall submit, to the
Contracting Officer, 3 copies of spare parts lists and operating and maintenance manuals as required under the
various headings of these specifications. One reproducible, unfolded copy shall be provided of all operating
instructions, control diagrams, etc., that are larger than 8-1/2-inches by 11-inches; this does not apply to standard
manufacturer’s data.

(A) Spare parts lists shall contain the following listed information:

(2) Quantity of parts required for 120 days and one year of operation.
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(2) Description of each spare part.

3) Drawing number and shop drawing reference.

(4) Part equipment code number.

(5) Unit price of each item.

(6) Total price of all items.

(7 Procurement lead time with particular attention to long lead times.
(8) Name and address of nearest supplier.

(9) Such remarks and data as the manufacturer may consider.

(20) Complete parts list of all replaceable items.
(B) Operation, Maintenance, and Repair Manuals and Instructions:

(2) The requirements for furnishing operating, maintenance, and repair data/manuals and
field instructions under this contract are specified in the Technical Specifications. The Contractor shall submit to
the Contracting Officer, not later than 60 calendar days after the Notice to Proceed, an outline showing the
proposed submittal date(s) of operation and maintenance manuals to be furnished the Government and the
scheduled date(s) of all required field instructions to be provided by the Contractor furnished personnel or
manufacturer’s representatives. All operation and maintenance manuals must be furnished to the Contracting
Officer not later than 60 calendar days prior to turnover of the facility to the Government.

(2) Failure on the part of the Contractor to comply with requirements of this clause will result
in no further payment until all required O&M data/manuals are submitted and accepted.

3) All O&M data/manuals submittal data shall be entered in a separate section of the
master submittal register.

3.7 AS-BUILT DRAWINGS

(A) General: The Contractor shall send to Contracting Officer one (1) full set of reproducible
construction record drawings (30" x 42" cronoflex or 3 mil double matte sheets) and two (2) copies of drawings on
3 1/2" floppy diskettes, in format compatible with AutoCad, Release 12. The as-built prints shall be a record of the
construction as installed and completed by the Contractor. They shall include all the information shown on the
contract set of drawings and a record of all deviations, modifications, or changes from those drawings, however
minor, which were incorporated in the work, all additional work not appearing on the contract drawings, and all
changes which are made after final inspection of the contract work.

In the event the Contractor accomplishes additional work which changes the as-built conditions of the facility after
submission of the as-built drawings, the Contractor shall furnish revised and/or additional drawings as required to
depict as-built conditions. The requirements for these additional drawings will be the same as for the as-built
drawings included in the original submission.

(B) Preliminary As-built Prints: The Contractor shall maintain one set of paper prints to show the as-
built conditions. These as-built marked prints shall be kept current and available on the jobsite at all times. All
changes from the contract plans which are made in the work or additional information which might be uncovered
in the course of construction shall be accurately and neatly recorded as they occur by means of details and notes.
The as-built marked prints will be jointly inspected for accuracy and completeness by the Contracting Officer’s
representative and a responsible representative of the construction Contractor prior to submission of each monthly
pay estimate. The prints shall show the following information, but not be limited there to:
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(2) The location and description of any utility lines or other installations of any kind or
description known to exist within the construction area. The location includes dimensions to permanent features.

(2) The location and dimensions of any changes within the building or structure.

3) Correct grade or alignment of roads, structures or utilities if any changes were made
from contract plans.

(4) Correct elevations if changes were made in site grading.
(5) Changes in details of design or additional information obtained from working drawings
specified to be prepared and/or furnished by the Contractor including but not limited to fabrication, erection,

installation plans and placing details, pipe sizes, insulation material, dimensions of equipment foundations, etc.

(6) The topography and grades of all drainage installed or affected as a part of the project
construction.

(7 All changes or modifications which result from the final inspection.

(8) Options: Where contract drawings or specifications allow options, only the option

selected for construction shall be shown on the as-built drawings.

(9) Submittal to Contracting Officer for review and Approval: Not later than 2 weeks before
acceptance of the project by the Government, the Contractor shall deliver to the Contracting Officer one (1) full
set of reproducible construction record drawings (30" x 42" cronoflex or 3 mil double matte sheets) and two (2)
copies of drawings on 3-1/2" floppy diskettes, in format compatible with AutoCad, Release 12 and marked-up
specifications complete with amendments, to depict as-built conditions. If upon review, the drawings are found to
contain errors and/or omissions, they shall be returned to the Contractor for corrections. The Contractor shall
complete the corrections and return the drawings to the Contracting Officer within ten (10) calendar days. If a
satisfactory set of as-built drawings are not received within the time limits defined, no further payment will be made
to the Contractor until this requirement is satisfied.

3.8 CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure that each individual submittal is made
on or before the Contractor scheduled submittal date shown on the approved “Submittal Register.”

3.9 GOVERNMENT APPROVED (GA) SUBMITTALS

Upon completion of review of submittals requiring Government approval, the submittals will be identified as having
received approval by being so stamped and dated. Three (3) copies of the submittal will be retained by the
Contracting Officer and one (1) copy of the submittal will be returned to the Contractor.

3.10 FOR INFORMATION ONLY (FIO) SUBMITTALS

Normally submittals for information only will not be returned. Approval of the Contracting Officer is not required on
information only submittals. The Government reserves the right to require the Contractor to resubmit any item
found not to comply with the contract. This does not relieve the Contractor from the obligation to furnish material
conforming to the plans and specifications; will not prevent the Contracting Officer from requiring removal and
replacement of nonconforming material incorporated in the work; and does not relieve the Contractor of the
requirement to furnish samples for testing by the Government laboratory or for check testing by the Government in
those instances where the technical specifications so prescribe.

3.11 STAMPS

Stamps used by the Contractor on the submittal data to certify that the submittal meets contract requirements
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shall be similar to the following:

CONTRACTOR
(Firm Name)

Approved

Approved with corrections as noted on submittal data and/or attached sheets(s).

SIGNATURE:

TITLE:

DATE:
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SECTION 01430(GEN)
ENVIRONMENTAL PROTECTION
1. GENERAL
1.1 DEFINITIONS

For the purpose of this specification environmental pollution is defined as the presence of chemical,
physical, or biological elements or agents which adversely affect human health or welfare; unfavorably alter
ecological balances of importance to human life; affect other species of importance to man; or degrade the
utility of the environment for aesthetic and recreational purposes. The control of environment pollution
requires consideration of air, water, and land, and involves noise, solid waste-management and
management of radiant energy and radioactive materials, as well as other pollutants.

2. APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to in the text by the basic designation only.

U. S. Army, Corps of Engineers Publication:
EM 385-1-1 Safety and Health Requirements Manual
(1 Oct 1992)

3. APPLICABLE REGULATIONS

In order to prevent, and to provide for abatement and control of, any environmental pollution arising from

the construction activities of the Contractor and his subcontractor in the performance of this contract, they
shall comply with all applicable Federal, State, and local laws, and regulations concerning environmental
pollution control and abatement, all applicable provisions of the Corps of Engineers Manual, EM 385-1-1,
and elsewhere in the contract specifications.

(A) Environmental compliance and monitoring.

(1) General:

All construction activity performed are subject to federal environmental laws including, but
not limited to: The National Environmental Policy Act (NEPA); The National Historic Preservation Act
(NHPA); Endangered Species Act; Resource Conservation and Recovery Act (RCRA); Comprehensive
Environmental Response Liability and Compensation Act (CERLCA); Clean Water Act (CWA); Clean Air
Act (CAA); Safe Drinking Water Act (SDWA), and applicable state, regional, and local equivalents. The
Contractor is responsible for compliance with these laws. The Environmental Management Office, 30
SPWI/ET, is the single point of contact with regulatory agencies for any construction at Vandenberg AFB.

(2) Santa Barbara County:
The Contractor shall comply with all Santa Barbara County Air Pollution Control District
(APCD) rules and regulations for construction within that county. These include, but are not limited to, the
following:

(a) All demolition, site clearing, rough grading, landscape grading, excavation, backfilling,
and trenching shall comply with APCD Rules 210, 302, 303, 304, and 306.

(b) All coating/painting operations shall comply with APCD Rules 102FF, 201, 317, 322,
323, 330, 337, and 339.
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(c) All construction of new or modified air-conditioning systems shall comply with APCD
Rule 335.

(d) All operations with solvents shall comply with APCD Rule 317 and 324.

(e) All sandblasting/corrosion control operations shall comply with California Administrative
Code, Title 17, Register 84, No. 35, Sections 92000 through 92540, and shall comply with APCD Rules
303, 304, 306, 205.C.3.b.1, 901, and 1001. All sandblasting equipment must be permitted with a valid
Permit to Operate (PTO) from the APCD. Only abrasives which are certified for use in sandblasting
operations by the California Air Resources Board (CARB) Advisory may be used.

(3) Hazardous materials:

(a) The Contractor shall be responsible for the removal, storage, transportation, and
disposal of all hazardous waste (Title 22, CCR) and designated waste (Title 23, CCR) in accordance with
applicable federal, state, and local regulations. Copies of all analyses and manifests shall be given to the
government inspector at the time of removal from the site and after the disposal facility accepts and signs
for the waste. Hazardous waste manifests will be signed only by an appropriate county official. Suspected
hazardous materials encountered during excavation and construction will require immediate notification of
the Contracting Officer's Representative for examination, possible sampling, and guidance for
management. If hazardous or designated waste is identified after award, a negotiated equitable adjustment
will be made to the contract.

(b) Any electrical equipment removed, maintained or repaired as part of this Contract shall
be tested for polychlorinated biphenyls (PCBs), a regulated hazardous waste. Testing and laboratory
analyses shall be paid for by the Contractor. Testing, removal, storage, transportation and disposal of this
material shall follow federal, and state guidelines. This may include but is not limited to the following: 40
CFR 761 (Federal); Title 22 CCR (California).

(c) When removing any underground storage tanks, the Contractor may be required to
obtain an “Application for Permit to Remove” from the Santa Barbara County Health Care Service.

4. NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any non-compliance with the foregoing
provisions and the action to be taken. The Contractor shall, after receipt of such notice, immediately take
corrective action. Such notice, when delivered to the Contractor or his authorized representative at the site
of the work, shall be deemed sufficient for the purpose. If the Contractor fails or refuses to comply
promptly, the Contracting Officer may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such stop orders shall be made the
subject of a claim for extension of time or for excess costs or damages by the Contractor unless it was
determined that the Contractor was in compliance in accordance with FAR 52.212-12, see Section 00700.
5. SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be the responsibility of the Contractor.
6. IMPLEMENTATION

Prior to commencement of the work the Contractor will:

(A) Submit in writing his proposals for implementing this section for enviromental pollution control;

(B) Meet with representatives of the Contracting Officer to develop mutual understandings relative
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to compliance with this provision and administration of the environmental pollution control program.
7. PROTECTION OF LAND RESOURCES

It is intended that the land resources within the project boundaries and outside the limits of permanent work
performed under this contract be preserved in their present condition or be restored to a condition after
completion of construction that will appear to be natural and not detract from the appearance of the project.
Insofar as possible, the Contractor shall confine his construction activities to areas defined by the plans or
specifications. Contractor’s attention is directed to the requirements of paragraph, PROTECTION OF
EXISTING VEGETATION, STRUCTURES, UTILITIES, AND IMPROVEMENTS; paragraph, OPERATIONS
AND STORAGE AREAS; and paragraph, CLEANING UP, of the CONTRACT CLAUSES, Section 00700.

(A) Itis intended that the natural and cultural resources within the project boundaries and outside
the limits of permanent work performed under this contract be perserved in their present condition or be
restored to pre-constructions conditions. The Contractor shall confine project-related activities to areas
defined by the plans or specifications. The Contractor shall mark the construction limits using 36-inch
stakes placed no further than 25 feet apart. These stakes must remain in place for the duration of the
project. After staking, the construction limits will be inspected and must be approved by Contracting
Officer's Representative. The Contractor shall brief all employees and subcontractors on the purpose of
the stakes. Any encroachment outside the staked area may result in project delays and increased
environmental costs for which the Contractor shall be liable.

8. ARCHAEOLOGICAL FINDINGS DURING CONSTRUCTION

There are no known archaeological remains at the project site. Should any skeletons, artifacts, or other
archaeological remains be uncovered, the Contractor shall suspend operations at the site of discovery and
continue operations in other areas. The Contractor shall notify the Contracting Officer's Representative
immediately of the findings. Included with the notification shall be a brief statement to the Contracting
Officer of the location and the findings. Should the discovery site require archaeological studies resulting in
delays and/or additional work, the Contractor will be compensated by an adjustment under the CONTRACT
CLAUSES, Section 00700, of the contract.

9. BURNING RUBBISH AND DEBRIS

Open burning of rubbish, debris and other combustibles will not be permitted on the facility.

10. DUST CONTROL

The Contractor shall provide an acceptable plan for preventing the generation of dust due to his operation
in construction zones, along haul routes, in equipment parking areas, and in waste areas. This plan may
consist of water sprinkling or an equivalent service.

11. NOISE POLLUTION

The Contractor shall maintain all noise levels within the following limits and regulations:

(A) All vehicles shall have operational noise suppression systems (e.qg. mufflers).

(B) Noise levels shall comply with OSHA Standards for the State Model =~ Community Noise
Control Ordinance.

(C) Construction operations which generate excessive noise levels shall be prohibited between the
hours of 7:00 P.M. and 7:00 A.M. without prior approval by the Contracting Oficer.
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12. EMISSION CONTROL

The Contractor shall see that all his vehicles and stationary piston-engine-powered equipment have
emission control systems in conformance with Federal, State, and local regulations, as specified in 40 CFR
60 and 40 CFR 85-86 (and later amendments); in the California Administrative Code, Title 17, Part I, and
Title 13, Chapter 3 (and later amendments); and in the rules and regulations of the Santa Barbara County
Air Pollution Control District/South Coast Air Quality Management District (SCAQMD)(whichever one is
applicable). These emission control systems shall be operational and well maintained at all times. In
addition, transfer and storage systems that carry or contain volatile liquids or solids or that generate
particulates shall be constructed and operated to minimize escape of vapors and particulates and shall
comply in this regard with regulations of the U.S. Environmental Protection Agency, the State of
California,Santa Barbara County Air Pollution Control District/South Coast Air Quality Management District
(SCAQMD)(whichever one is applicable).

13. MAINTENANCE OF POLLUTION CONTROL FACILITIES DURING CONSTRUCTION
During the construction period the Contractor shall conduct adequate training courses for his supervisory
maintenance personnel (down to and including foreman) including initial instructions of at least 30 minutes
and continuing instructions at appropriate times but in no case less than 30 minutes per month. The
curriculum shall include but not be limited to the following topics:

(A) Methods of detection and avoiding pollution;

(B) Familiarity with environmental standards both statutory and contractual,

(C) Installation and care of vegetation covers, plants, and other facilities to prevent and correct
environmental pollution.

(D) Instruction in the recognition of archaeological resources.
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SECTION 01440
CONTRACTOR QUALITY CONTROL
PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of this specification to the extent referenced. The publications are
referred to in the text by basic designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM E 329 (1993b) Agencies Engaged in the Testing and/or Inspection of Materials Used in
Construction

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL

The Contractor is responsible for quality control and shall establish and maintain an effective quality control
system in compliance with the Contract Clause entitled "Inspection of Construction." The quality control system
shall consist of plans, procedures, and organization necessary to produce an end product which complies with the
contract requirements. The system shall cover all construction operations, both onsite and offsite, and shall be
keyed to the proposed construction sequence. The project superintendent will be held responsible for the quality
of work on the job and is subject to removal by the Contracting Officer for non-compliance with quality
requirements specified in the contract. The project superintendent in this context shall mean the individual with the
responsibility for the overall management of the project including quality and production.

3.2 QUALITY CONTROL PLAN
3.2.1 General

In addition to any Quality Control documents that are required as a part of the proposal submission documents
specified elsewhere, the Contractor shall furnish for review by the Government, not later than 15 days after receipt
of Notice of Award, the Contractor’s Corporate Quality Control (CCQC) Plan proposed to implement the
requirements of the Contract Clause entitled "Inspection of Construction." The plan shall identify personnel,
procedures, control, instructions, test, records, and forms to be used for Task Orders. Construction will be
permitted to begin only after approval of the CCQC Plan. Construction on specific Task Orders will be permitted
to begin on each Task Order only after approval of the task order specific Contractor Quality Control (CQC) Plan.

3.2.2 Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all construction operations, both onsite and
offsite, including work by subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organization, including a chart showing lines of authority and
acknowledgment that the CQC staff shall implement the three phase control system for all aspects of the work
specified. The staff shall include a CQC System Manager who shall report to the corporate officer assigned
responsibility for Quality Control.

b. The name, qualifications (in resume format), duties, responsibilities, and authorities of each person
assigned a CQC function.
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c. A copy of the letter to the CQC System Manager signed by an authorized official of the firm which describes
the responsibilities and delegates sufficient authorities to adequately perform the functions of the CQC System
Manager, including authority to stop work which is not in compliance with the contract. The CQC System Manager
shall issue letters of direction to all other various quality control representatives outlining duties, authorities, and
responsibilities. Copies of these letters will also be furnished to the Government.

d. Corporate Policy for scheduling, reviewing, certifying, and managing submittals, including those of
subcontractors, offsite fabricators, suppliers, and purchasing agents.

e. Corporate Policy for control, verification, and acceptance testing procedures for tests which may be
required by the individual task orders.

f. Corporate Policy for tracking preparatory, initial, and follow-up control phases and control, verification, and
acceptance tests including documentation.

g. Corporate Policy for tracking construction deficiencies from identification through acceptable corrective
action, including verification that identified deficiencies have been corrected.

h. Reporting procedures, including proposed reporting formats.

I. Corporate Policy for listing of definable features of work to include a definition of definable features. The
listing of definable features of work will be agreed upon during the coordination meeting of each task order.

3.2.3 Acceptance of Plan

Show Corporate Policy for the acceptance of the CQC Plan and revisions thereto necessary to assure satisfactory
performance during the construction. The Government reserves the right to require the Contractor to make
changes in his CQC Plan and operations including removal of personnel, as necessary, to obtain the quality
specified.

3.2.4 Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the Contracting Officer in writing of any proposed
change. Proposed changes are subject to acceptance by the Contracting Officer.

3.2.5 Project Specific CQC Plans

Project specific CQC plans shall be a requirement of each Task Order.

3.3 COORDINATION MEETING

State Corporate Policy showing an understanding of the CQC Coordination Meeting to include system details,
forms for recording the CQC operations, control activities, testing, administration of the system for both onsite and
offsite work, meeting minutes and the interrelationship of Contractor's Management and control with the
Government's Quality Assurance.

3.4 QUALITY CONTROL ORGANIZATION

3.4.1 General

State Corporate Policy concerning the QC Organization to include the CQC System Manager and sufficient
number of additional qualified personnel to ensure contract compliance. Discuss the Contractor's CQC

organization to include on site control, authority to take any action necessary to ensure compliance with the
contract.
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3.4.2 CQC System Manager

The Contractor shall identify the Corporate CQC System Manager (CCQCSM), an individual within his
organization who shall be responsible for overall management of CQC and have the authority to act in all CQC
matters for the Contractor. The CCQC System Manager shall knowledgeable of construction techniques and
problems. This CCQC System Manager shall be available at all times during construction and will be employed
by the prime Contractor.

3.4.3 Additional Requirement

In addition to the above, the CCQC System Manager shall have completed the course entitled "Construction
Quality Management For Contractors" within 90 days of the contract award. This course is periodically offered
quarterly by the Los Angeles District, contact the Contracting Officer or the Construction Support Section (Phil
Strayhorn at 213-452-3374) for more information.

3.4.4 Organizational Changes

Corporate Policy concerning staffing the CQC organization to include the necessity to make changes to the CQC
staff.

3.5 SUBMITTALS

Corporate Policy concerning submittals.

3.6 CONTROL

Contractor Quality Control is the means by which the Contractor ensures that the construction, to include that of
subcontractors and suppliers, complies with the requirements of the contract. Demonstrate corporate
commitment to the three phases of control which shall be conducted by the CQC System Manager for each
definable feature of work.

3.7 TESTS

3.7.1 Testing Procedure

State Corporate Policy on Testing as it applies to construction to be accomplished under the various task orders.

Upon request, the Contractor shall furnish to the Government duplicate samples of test specimens for possible
testing by the Government.

3.7.2 Testing Laboratories

3.7.2.1 Capability Check

The Government reserves the right to check laboratory equipment in the proposed laboratory for compliance with
the standards set forth in the contract specifications and to check the laboratory technician's testing procedures
and techniques. Laboratories utilized for testing soils, concrete, asphalt, and steel shall meet criteria detailed in
ASTM D 3740 and ASTM E 329.

3.7.2.2 Capability Recheck

If the selected laboratory fails the capability check, the Contractor will be assessed a charge to reimburse the
Government for each succeeding recheck of the laboratory or the checking of a subsequently selected laboratory.

Such costs will be deducted from the contract amount due the Contractor.

3.7.3 On-Site Laboratory
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The Government reserves the right to utilize the Contractor's control testing laboratory and equipment to make
assurance tests and to check the Contractor's testing procedures, techniques, and test results at no additional
cost to the Government.

3.7.4 Furnishing or Transportation of Samples for Testing

Costs incidental to the transportation of samples or materials will be borne by the Contractor. Samples of
materials for test verification and acceptance testing by the Government shall be delivered to the Commercial
Laboratory as identified by the Corps of Engineers Contracting Officer for each Task Order.

Coordination for each specific test, exact delivery location, and dates will be made through the Contracting Officer.
The Contractor shall only submit those samples which are specifically designated to be sent to the Corps of
Engineers designated testing laboratory. Notify the Contracting Officer's Representative at lease 14 days prior to
delivery of samples.

3.8 COMPLETION INSPECTION

Show Corporate policy concerning completion inspection of each task order.

3.9 DOCUMENTATION
State the Corporate policy on maintaining current records providing factual evidence that required quality control
activities and/or tests have been performed to include subcontractors and suppliers. Discuss documentation in the
following areas:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipment with hours worked, idle, or down for repair.

c. Work performed each day, giving location, description, and by whom. When Network Analysis (NAS) is
used, identify each phase of work performed each day by NAS activity number.

d. Test and/or control activities performed with results and references to specifications / drawings
requirements. The control phase should be identified (Preparatory, Initial, Follow-up). List deficiencies noted
along with corrective action.

e. Quantity of materials received at the site with statement as to acceptability, storage, and reference to
specifications / drawings requirements.

f. Submittals reviewed, with contract reference, by whom, and action taken.

g. Off-site surveillance activities, including actions taken.

h. Job safety evaluations stating what was checked, results, and instructions or corrective actions.
I. Instructions given/received and conflicts in plans and / or specifications.

j- Contractor's verification statement.

k. Daily QC reports

3.9.1 IMPLEMENTATION OF GOVERNMENTS RESIDENT MANAGEMENT SYSTEM (RMS):

The Contractor shall utilize a Government furnished CQC Daily Report Form or a Government-furnished
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CQC Program Module (A computerized executable file which is DOS based and operates on a minimum 80386
IBM-compatible computers). The Program Module, if specified by the individual task order, includes a Daily CQC
Reporting System form which must be used. If not specified, the CQC Daily Report Form provided by the
Government is required. This form may be in addition to other Contractor desired reporting forms. However, all
other such reporting forms shall be consolidated into this one Government furnished Daily CQC Report form. If
the Program Module is not specified, the Contractor will also be required to complete Government-Furnished
Input Forms which lists, but is not limited to, Prime Contractor staffing; letter codes; planned cumulative progress
earnings; subcontractor information showing trade, name, address, and insurance expiration dates; definable
features of work; pay activity and activity information; required Quality Control tests tied to individual activities;
planned User Schooling tied to specific specification paragraphs and Contractors activities; and submittal
information relating to specification section, description, activity number, review period and expected procurement
period. The sum of all activity values shall equal the contract amount, and all Bid Items shall be separately
identified, in accordance with the PRICING SCHEDULE. These forms shall be completed to the satisfaction of the
Contacting Officer prior to any contract payment (except for Bonds, Insurance and/or Mobilization, as approved by
the Contracting Officer) and shall be updated as required. If the Program Module is specified, the same
information will be required to be submitted in electronic format to the Contracting Officer. The required
information must be completed to the satisfaction of the Contracting Officer prior to any contract payment.

a. During the course of the contract, the Contractor will receive various Quality Assurance comments
from the Government that will reflect corrections needed to Contractor activities or reflect outstanding or future
items needing the attention of the Contractor. The Contractor will acknowledge receipt of these comments by
specific number reference on his Daily CQC Report and will also reflect on his Daily CQC Report when these
items are specifically completed or corrected so as to allow Government verification.

b. The Contractor’s scheduling system shall include, as specific and separate activities, all Preparatory
Phase Meetings (inspections); all O&M Manuals; and all Test Plans of Electrical and Mechanical Equipment or
Systems that require validation testing or instructions to Government Representatives.

c. Payments will be processed using the Resident Management System.
3.10 NOTIFICATION OF NONCOMPLIANCE

Discuss the need for the Contracting Officer to notify the Contractor of any detected noncompliance with the
foregoing requirements and the action to be taken to remedy the non-compliances.

3.11 CONSTRUCTION CONTROL MANUAL

In addition to the requirements specified in the various Technical Specifications hereinafter, test procedures and
minimum number of tests will be performed in accordance with SPK PAM 415-1-2, "Construction Control Manual.
Neither the specified minimum number of tests nor the lack of them shall in any way limit or relieve the Contractor
of his responsibility to perform adequate tests to assure compliance with the quality requirements of these
specifications. The referenced standards listed in this Construction Control Manual shall be of the latest issue
otherwise specified.

The "Construction Control Manual" may be examined in the following office locations, and will be furnished to the
Contractor:

Corps of Engineers Corps of Engineers

Los Angeles District High Desert Area Office
Construction Management Section 352 E. Ave., K-4

300 N. Los Angeles St., Rm 6101 Lancaster, California

Los Angeles, California

-- End of Section --
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SECTION 01500
GENERAL CONDITIONS
1.1 GENERAL REQUIREMENTS
The requirements of this section will be applicable for each Task Order (T. O.).
1.1.1 Site Plan

The Contractor shall prepare a site plan indicating the proposed location and dimensions of any area to be fenced
and used by the Contractor, the number of trailers to be used, avenues of ingress/egress to the fenced area and
details of the fence installation. Any areas which may have to be graveled to prevent the tracking of mud shall also
be identified. The Contractor shall also indicate if the use of a supplemental or other staging area is desired.

1.1.2 lIdentification of Employees

The Contractor shall be responsible for furnishing to each employee and for requiring each employee engaged on
the work to display identification as approved and directed by the Contracting Officer. Prescribed identification
shall immediately be delivered to the Contracting Officer for cancellation upon release of any employee. When
required, the Contractor shall obtain and provide fingerprints of persons employed on the project. Contractor and
subcontractor personnel shall wear identifying markings on hard hats clearly identifying the company for whom the
employee works. For projects within the confines of the Bureau of Prisons Facilities, employees must be U.S.
citizens and submit to a background check thru the NCIC. Other secured facilities will have similar requirements.

1.1.3 Employee Parking

Contractor employees shall park privately owned vehicles in an area designated by the Contracting Officer. This
area will be within reasonable walking distance of the construction site. Contractor employee parking shall not
interfere with existing and established parking requirements of the government/military installation. On projects
involving non-government/non-military facilities, parking will be as permitted within the ordinances of the
community.

1.2 AVAILABILITY AND USE OF UTILITY SERVICES

1.2.1 Military Facilities

1.2.1.1 Payment for Utility Services

The Government will make all reasonably required utilities available to the Contractor from existing outlets and
supplies at no charge, except communications. The Contractor shall carefully conserve any utilities furnished
without charge.

1.2.1.2 Meters and Temporary Connections

The Contractor, at its expense, in accordance with applicable codes and in a manner satisfactory to the
Contracting Officer, shall provide and maintain necessary temporary connections, distribution lines, and meter
bases (Government will provide meters) required to measure the amount of each utility used. The Contractor
shall notify the Contracting Officer, in writing, 5 working days before final electrical connection is desired so that
the service provider can very compliance with codes and approve final connections. Under no circumstance shall
the Contractor make the final electrical connection until approved by the Contracting Officer.

1.2.1.3 Sanitation

The Contractor shall provide and maintain within the construction area minimum field-type sanitary facilities

approved by the Contracting Officer. Government toilet facilities will not be available to Contractor's personnel.
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1.2.1.4 Telephone
The Contractor shall make arrangements and pay all costs for telephone facilities desired.
1.2.2 Non-Military Facilities

1.2.2.1 Contractor will make all utility arrangements with the local utilities. All costs will be the responsibility of
the Contractor.

1.3 BULLETIN BOARD, PROJECT SIGN, AND PROJECT SAFETY SIGN

1.3.1 Bulletin Board

Immediately upon beginning of work, the Contractor shall provide a weatherproof glass-covered bulletin board not
less than 915 by 1220 mm (36 by 48 inches) in size for displaying the Equal Employment Opportunity poster, a
copy of the wage decision contained in the contract or otherwise provided by the Contracting Officer, Wage Rate
Information poster, and other information approved by the Contracting Officer. The bulletin board shall be located
at the project site in a conspicuous place easily accessible to all employees, as approved by the Contracting
Officer. Legible copies of the aforementioned data shall be displayed until work is completed. Upon completion
of work the bulletin board shall be removed by and remain the property of the Contractor.

1.3.2 Project and Safety Signs

€)) General:

The Contractor shall construct and erect one project sign, one safety sign and a minimum of two (2) hard
hat signs at locations designated by the Contracting Officer. The signs shall conform to the requirements of the
drawings attached at the end of this section. The signs shall be erected as soon as possible and within 15 days
after date of commencement of work under this contract. The date required by the safety sign shall be corrected
daily.

(b) Materials:

(1) Lumber shall conform to DOC PS 20 and grading rules of applicable grading agencies, WCLIB or
WWRPA. Grade shall be “Standard” or better Douglas Fir, S4S and shall be stamped S-Dry.

(2) Plywood: Plywood shall conform to DOC PS 1, Grade AC, Group 1, Exterior.

(3) Bolts, Nuts and Nails: Bolts shall be galvanized and conform to Industry Standards. Nuts shall
conform to industry standards.

(4) Type of paint for primer, finish coats, lettering and color of signs and lettering shall be indicated below.
Safety signs shall be painted the same colors as the project sign. Hard hat signs shall be painted as indicated on
the attached drawing.

(a) Primer as indicated on Standard Drawing.

(b)Air Force Projects: Finish coats: Background shall be Decatron (Glidden) English Tudor with
Spectratone white lettering or computer generated white vinyl letters.

(c)Army, Marine and Other Projects: Background shall be exterior white with black lettering.
(c) Construction:

(1) Signs shall be constructed as detailed on attached drawings.
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(2) Painting: All exposed surfaces and edges of plywood shall be given one coat of linseed oil and be
wiped prior to applying primer. All exposed surfaces of signs and supports shall be given one coat of primer and
one finish coat of paint colors as indicated above. All lettering shall be sized as indicated. Width of letter stroke
shall be 1/6 of the letter height, except as noted.

(d) Maintenance and Disposal:

The Contractor shall maintain the signs in good condition throughout the life of the project. Signs shall
remain the property of the Contractor and upon completion of the project, removed from the site.

1.4 PROTECTION AND MAINTENANCE OF TRAFFIC

During construction the Contractor shall provide access and temporary relocated roads as necessary to maintain
traffic. The Contractor shall maintain and protect traffic on all affected roads during the construction period except
as otherwise specifically directed by the Contracting Officer. Measures for the protection and diversion of traffic,
including the provision of watchmen and flagmen, erection of barricades, placing of lights around and in front of
equipment and the work, and the erection and maintenance of adequate warning, danger, and direction signs,
shall be as required by the State and local authorities having jurisdiction. The traveling public shall be protected
from damage to person and property. The Contractor's traffic on roads selected for hauling material to and from
the site shall interfere as little as possible with public traffic. The Contractor shall investigate the adequacy of
existing roads and the allowable load limit on these roads. The Contractor shall be responsible for the repair of
any damage to roads caused by construction operations.

1.4.1 Haul Roads

The Contractor shall, at its own expense, construct access and haul roads necessary for proper prosecution of the
work under this contract. Haul roads shall be constructed with suitable grades and widths; sharp curves, blind
corners, and dangerous cross traffic shall be avoided. The Contractor shall provide necessary lighting, signs,
barricades, and distinctive markings for the safe movement of traffic. The method of dust control, although
optional, shall be adequate to ensure safe operation at all times. Location, grade, width, and alignment of
construction and hauling roads shall be subject to approval by the Contracting Officer. Lighting shall be adequate
to assure full and clear visibility for full width of haul road and work areas during any night work operations. Upon
completion of the work, haul roads designated by the Contracting Officer shall be removed.

1.4.2 Barricades

The Contractor shall erect and maintain temporary barricades to limit public access to hazardous areas. Such
barricades shall be required whenever safe public access to paved areas such as roads, parking areas or
sidewalks is prevented by construction activities or as otherwise necessary to ensure the safety of both pedestrian
and vehicular traffic. Barricades shall be securely placed, clearly visible with adequate illumination to provide
sufficient visual warning of the hazard during both day and night.

1.5 CONTRACTOR'S TEMPORARY FACILITIES

1.5.1 Administrative Field Offices

As required by the Task Order the Contractor shall provide and maintain administrative field office facilities within
the construction area at the designated site. Government office and warehouse facilities will not be available to
the Contractor's personnel.

1.5.2 Storage Area

The Contractor shall construct a temporary 1.8 meter (6 foot) high chain link fence around trailers and materials.
The fence shall include plastic strip inserts, colored brown, so that visibility through the fence is obstructed. Fence

posts may be driven, in lieu of concrete bases, where soil conditions permit. Trailers, materials, or equipment
shall not be placed or stored outside the fenced area unless such trailers, materials, or equipment are assigned a
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separate and distinct storage area by the Contracting Officer away from the vicinity of the construction site but
within the military boundaries. Trailers, equipment, or materials shall not be open to public view with the exception
of those items which are in support of ongoing work on any given day. Materials shall not be stockpiled outside
the fence in preparation for the next day's work. At the end of each work day mobile equipment, such as tractors,
wheeled lifting equipment, cranes, trucks, and like equipment, shall be parked within the fenced area.

1.5.3 Supplemental Storage Area

Upon Contractor's request, the Contracting Officer will designate another or supplemental area for the
Contractor's use and storage of trailers, equipment, and materials. This area may not be in close proximity of the
construction site but shall be within the military boundaries. Fencing of materials or equipment will not be required
at this site; however, the Contractor shall be responsible for cleanliness and orderliness of the area used and for
the security of any material or equipment stored in this area. Ultilities will not be provided to this area by the
Government.

1.5.4 Appearance of Trailers

Trailers utilized by the Contractor for administrative or material storage purposes shall present a clean and neat
exterior appearance and shall be in a state of good repair. Trailers which, in the opinion of the Contracting Officer,
require exterior painting or maintenance will not be allowed on the military property.

1.5.5 Maintenance of Storage Area

Fencing shall be kept in a state of good repair and proper alignment. Should the Contractor elect to traverse with
construction equipment or other vehicles grassed or unpaved areas which are not established roadways, such
areas shall be covered with a layer of gravel as necessary to prevent rutting and the tracking of mud onto paved or
established roadways; gravel gradation shall be at the Contractor's discretion. Grass located within the boundaries
of the construction site shall be mowed for the duration of the project. Grass and vegetation along fences,
buildings, under trailers, and in areas not accessible to mowers shall be edged or trimmed neatly.

1.5.6 New Building

In the event a new building is constructed for the temporary project field office, it shall be a minimum 3.6 meters
(12 feet) in width, 4.9 meters (16 feet) in length and have a minimum of 2.1 meters (7 feet) headroom. It shall be
equipped with approved electrical wiring, at least one double convenience outlet and the required switches and
fuses to provide 110-120 volt power. It shall be provided with a work table with stool, desk with chair, two
additional chairs, and one legal size file cabinet that can be locked. The building shall be waterproof, shall be
supplied with heater, shall have a minimum of two doors, electric lights, a telephone, a battery operated smoke
detector alarm, a sufficient number of adjustable windows for adequate light and ventilation, and a supply of
approved drinking water. Approved sanitary facilities shall be furnished. The windows and doors shall be
screened and the doors provided with dead bolt type locking devices or a padlock and heavy duty hasp bolted to
the door. Door hinge pins shall be non-removable. The windows shall be arranged to open and to be securely
fastened from the inside. Glass panels in windows shall be protected by bars or heavy mesh screens to prevent
easy access to the building through these panels. In warm weather, air conditioning capable of maintaining the
office at 50 percent relative humidity and a room temperature 11 degrees C (20 degrees F) below the outside
temperature when the outside temperature is 35 degrees C, (95 degrees F,) shall be furnished. Any new building
erected for a temporary field office shall be maintained by the Contractor during the life of the contract and upon
completion and acceptance of the work shall become the property of the Contractor and shall be removed from
the site. All charges for telephone service for the temporary field office shall be borne by the Contractor, including
long distance charges up to a maximum of $75.00 per month.

1.5.7 Security Provisions
Adequate outside security lighting shall be provided at the Contractor's temporary facilities. The Contractor shall

be responsible for the security of its own equipment; in addition, the Contractor shall notify the appropriate law
enforcement agency requesting periodic security checks of the temporary project field office.
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1.6 TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER:

This provision specifies the procedure for determination of time extensions for unusually severe weather in
accordance with the CONTRACT CLAUSE, SECTION 00700, entitled “DEFAULT (FIXED-PRICE
CONSTRUCTION)". In order for the Contracting Officer to award a time extension under this clause, the following
conditions must be satisfied:

1. The weather experienced at the project site during the contract period must be found to be unusually
severe, that is, more severe than the adverse weather anticipated for the project location during any given month.

2 .The unusually severe weather must actually cause a delay to the completion of the project. The delay
must be beyond the control and without the fault or negligence of the Contractor.

3. A schedule of monthly anticipated adverse weather delays, based on National Oceanic and
Atmospheric Administration (NOAA) or similar data for the project location and will constitute the base line for
monthly weather time evaluations. This schedule will accompany the Task Order. The Contractor’s progress
schedule must reflect these anticipated adverse weather delays in all weather dependent activities. Adverse
weather days were determined based on the following four elements:

Precipitation greater than or equal to .10 inch.

Minimum temperature less than or equal to 32 degrees F.
Maximum temperature greater than or equal to 100 degrees F.
Surface wind greater than or equal to 20 MPH.

1.7 GOVERNMENT FIELD OFFICE (NOT USED)
1.8 PLANT COMMUNICATION

Whenever the Contractor has the individual elements of its plant so located that operation by normal voice
between these elements is not satisfactory, the Contractor shall install a satisfactory means of communication,
such as telephone or other suitable devices. The devices shall be made available for use by Government
personnel.

1.9 TEMPORARY PROJECT SAFETY FENCING

As soon as practicable, but not later than 15 days after the date established for commencement of work, the
Contractor shall furnish and erect temporary project safety fencing at the work site. The safety fencing shall be a
high visibility orange colored, high density polyethylene grid or approved equal, a minimum of 1.07 meters (42
inches) high, supported and tightly secured to steel posts located on maximum 3 meters (10 foot) centers,
constructed at the approved location. The safety fencing shall be maintained by the Contractor during the life of
the contract and, upon completion and acceptance of the work, shall become the property of the Contractor and
shall be removed from the work site.

1.10 CLEANUP

Construction debris, waste materials, packaging material and the like shall be removed from the work site daily.
Any dirt or mud which is tracked onto paved or surfaced roadways shall be cleaned away. Materials resulting from
demolition activities which are salvageable shall be stored within the fenced area described above or at the
supplemental storage area. Stored material not in trailers, whether new or salvaged, shall be neatly stacked
when stored.

1.11 RESTORATION OF STORAGE AREA
Upon completion of the project and after removal of trailers, materials, and equipment from within the fenced

area, the fence shall be removed and will become the property of the Contractor. Areas used by the Contractor
for the storage of equipment or material, or other use, shall be restored to the original or better condition. Gravel
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used to traverse grassed areas shall be removed and the area restored to its original condition, including top soll
and seeding as necessary.
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